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C3.47# - ABNORMAL DELAY. (9/04) Unless otherwise agreed, felled timber

meeting Utilization Standards shall be removed by Purchaser pursuant to B2.2 and shall
be presented for Scaling within the time period indicated in the following removal
schedule. The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will
be considered abnormal delay, subject to B3.47.

REMOVAL SCHEDULE
Included Timber Time Limits
ALL. 180 days after felling is started.

All timber decked during 180
construction clearing.

Timber decked during road 180
construction.

days after felling on each Specified Road
constructed by Purchaser is initiated.

days after Forest Service authorizes Purchaser
to use roads pursuant to B5.2.






